Utah Department of Transportation
Abstract of Bids
Project No: F-R299(59)

Project Name: 2 LOCATIONS; 1-80, MP 99 TO 116 & SR-201, MP 7.2 TO 10.8

Engineer's Estimate

Bidder:

DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET

05/22/2008
Bidder:

Page 1 of 2

HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A

Desc of Construction: CONSTRUCT MEDIAN BARRIER ( ADVANCE CONSTRUCTION) LEHI,UT 84043 MURRAY,UT 84123
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 320,000.00 320,000.00 75,000.00 75,000.00 188,544.43 188,544.43
2 013150010 Public Information Services 1 Lump 5,000.00 5,000.00 1,000.00 1,000.00 1,000.00 1,000.00
3 015540005 Traffic Control 1 Lump 150,000.00 150,000.00 80,000.00 80,000.00 132,249.28 132,249.28
4 015710075 Drop-Inlet Barrier (Fiber Roll) 125 ft 100.00 12,500.00 10.00 1,250.00 9.39 1,173.75
5 015720020 Dust Control and Watering 169 1000 gal 30.00 5,070.00 45.00 7,605.00 43.36 7,327.84
6 01892001P Reconstruct Drop Inlet 5 Each 2,000.00 10,000.00 3,100.00 15,500.00 3,025.46 15,127.30
7 020560020 Granular Borrow 6580 Ton 17.00 111,860.00 14.00 92,120.00 12.61 82,973.80
8 02221041* Remove Crash Cushion 7 Each 2,000.00 14,000.00 1,000.00 7,000.00 744.82 5,213.74
9 02221042* Remove Concrete Barrier End Section 2 Each 500.00 1,000.00 750.00 1,500.00 95.81 191.62
10 02221043* Remove Concrete Barrier 545 ft 40.00 21,800.00 8.00 4,360.00 4.79 2,610.55
11 02221044* Remove Median Turnaround 6 Each 10,000.00 60,000.00 750.00 4,500.00 1,744.68 10,468.08
12 022310010 Clearing and Grubbing 1 Lump 15,000.00 15,000.00 10,000.00 10,000.00 10,155.67 10,155.67
13 02316002P Roadway Excavation (Plan Quantity) 530 cuyd 40.00 21,200.00 5.00 2,650.00 3.33 1,764.90
14 028410086 W-Beam Guardrail 72 inch Wood Post 720 ft 40.00 28,800.00 20.00 14,400.00 20.10 14,472.00
15 028410090 W-Beam Guardrail Anchor Type 1 2 Each 1,000.00 2,000.00 850.00 1,700.00 2,477.85 4,955.70
16 02844001P Precast Concrete Full Barrier (New Jersey 3620 ft 75.00 271,500.00 63.00 228,060.00 54.21 196,240.20
Shape)
17 02844008P Precast Concrete Barrier Terminal (New 2 Each 2,000.00 4,000.00 2,500.00 5,000.00 806.79 1,613.58
Jersey Shape)
18 02845001* Cable Barrier (3 or 4 Cable Systems); Cast In 91107 ft 22.00 2,004,354.00 14.25 1,298,274.75 14.60 1,330,162.20
Place
19 02845003* NCHRP-350 Cable Barrier Terminal 23 Each 4,000.00 92,000.00 3,700.00 85,100.00 3,499.44 80,487.12
20 02845004* NCHRP-350 Cable Barrier Approach 4 Each 10,000.00 40,000.00 5,500.00 22,000.00 5,777.61 23,110.44
Transition
21 02845005* Tension Gauge 1 Each 3,000.00 3,000.00 2,500.00 2,500.00 2,460.70 2,460.70
22 028910285 Relocate Sign Less Than 20 Square Feet 1 Each 500.00 500.00 250.00 250.00 157.70 157.70
23 028910290 Relocate Sign Greater Than or Equal to 20 2 Each 1,200.00 2,400.00 350.00 700.00 179.21 358.42
Square Feet
Subtotal 3,195,984.00 1,960,469.75 2,112,819.02
Total: 3,195,984.00 1,960,469.75 2,112,819.02
Percent of Engineer's Estimate: 61.34 % 66.11 %
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Abstract of Bids Bidder: Bidder:
Project No: F-R299(59) Engineer's Estimate HIGHWAY STRIPING & SIGNS CORAL CONSTRUCTION OF
Project Name: 2 LOCATIONS; I-80, MP 99 TO 116 & SR-201, MP 7.2 TO 10.8 3425 BUNKERHILL DR OREGON INC
Desc of Construction: CONSTRUCT MEDIAN BARRIER ( ADVANCE CONSTRUCTION) NORTH LAS VEGAS,NV 89032 10780 SW CLUTTER RD
Estimate Completion date on or before P O BOX 347
County: SALT LAKE (35) WILSONVILLE,OR 97070
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 320,000.00 320,000.00 191,285.00 191,285.00 280,000.00 280,000.00
2 013150010 Public Information Services 1 Lump 5,000.00 5,000.00 8,500.00 8,500.00 5,000.00 5,000.00
3 015540005 Traffic Control 1 Lump 150,000.00 150,000.00 82,000.00 82,000.00 296,215.00 296,215.00
4 015710075 Drop-Inlet Barrier (Fiber Roll) 125 ft 100.00 12,500.00 25.00 3,125.00 5.00 625.00
5 015720020 Dust Control and Watering 169 1000 gal 30.00 5,070.00 10.00 1,690.00 50.00 8,450.00
6 01892001P Reconstruct Drop Inlet 5 Each 2,000.00 10,000.00 3,500.00 17,500.00 2,000.00 10,000.00
7 020560020 Granular Borrow 6580 Ton 17.00 111,860.00 27.99 184,174.20 18.00 118,440.00
8 02221041* Remove Crash Cushion 7 Each 2,000.00 14,000.00 750.00 5,250.00 1,400.00 9,800.00
9 02221042* Remove Concrete Barrier End Section 2 Each 500.00 1,000.00 1,000.00 2,000.00 150.00 300.00
10 02221043* Remove Concrete Barrier 545 ft 40.00 21,800.00 5.50 2,997.50 7.00 3,815.00
11 02221044* Remove Median Turnaround 6 Each 10,000.00 60,000.00 10,989.00 65,934.00 2,000.00 12,000.00
12 022310010 Clearing and Grubbing 1 Lump 15,000.00 15,000.00 17,395.00 17,395.00 16,000.00 16,000.00
13 02316002P Roadway Excavation (Plan Quantity) 530 cuyd 40.00 21,200.00 39.32 20,839.60 4.00 2,120.00
14 028410086 W-Beam Guardrail 72 inch Wood Post 720 ft 40.00 28,800.00 20.00 14,400.00 22.00 15,840.00
15 028410090 W-Beam Guardrail Anchor Type 1 2 Each 1,000.00 2,000.00 2,200.00 4,400.00 1,000.00 2,000.00
16 02844001P Precast Concrete Full Barrier (New Jersey 3620 ft 75.00 271,500.00 67.86 245,653.20 70.00 253,400.00
Shape)
17 02844008P Precast Concrete Barrier Terminal (New 2 Each 2,000.00 4,000.00 1,320.00 2,640.00 3,200.00 6,400.00
Jersey Shape)
18 02845001* Cable Barrier (3 or 4 Cable Systems); Cast In 91107 ft 22.00 2,004,354.00 13.68 1,246,343.76 19.00 1,731,033.00
Place
19 02845003* NCHRP-350 Cable Barrier Terminal 23 Each 4,000.00 92,000.00 2,800.00 64,400.00 4,300.00 98,900.00
20 02845004* NCHRP-350 Cable Barrier Approach 4 Each 10,000.00 40,000.00 3,000.00 12,000.00 3,700.00 14,800.00
Transition
21 02845005* Tension Gauge 1 Each 3,000.00 3,000.00 2,000.00 2,000.00 2,500.00 2,500.00
22 028910285 Relocate Sign Less Than 20 Square Feet 1 Each 500.00 500.00 300.00 300.00 550.00 550.00
23 028910290 Relocate Sign Greater Than or Equal to 20 2 Each 1,200.00 2,400.00 900.00 1,800.00 900.00 1,800.00
Square Feet
Subtotal 3,195,984.00 2,196,627.26 2,889,988.00
Total: 3,195,984.00 2,196,627.26 2,889,988.00
Percent of Engineer's Estimate: 68.73 % 90.43 %




